

QUETTA ELECTRIC SUPPLY COMPANY LIMITED



**OFFICE OF THE
PROJECT DIRECTOR, (GSC) QESCO,
BUNGALOW # 03, OPPOSITE BAZAI QILLA,
AIRPORT ROAD QUETTA.**

S +92 81 2881092, M +92 81 2307054

+92 333 4906148

pdgscqescoqta@gmail.com

NO. 3041 /PD/GSC/QESCO/QTA

DATED 17-06 /2025

CORRIGENDUM

Subject: Modification in Tender Conditions – Bifurcation into Lots, Revised Eligibility, Extended Deadline & CDR / Tender Fee

1. With reference to the advertisement published on 21st May, 2025 in National & Regional Newspapers vide advertisement No.PID (Q) 444/24 and also uploaded on QESCO & PPRA websites, respectively. Due to technical and administrative considerations, the following revisions are notified for enhanced competitiveness and efficient bidding process.
 - i. The originally advertised tenders shall now be **divided into two (02) separate Lots** per project, as detailed in the revised bidding documents.
 - ii. Bidders must demonstrate **successful completion of at least one (01) similar nature of work** of comparable scope and complexity to qualify for each Lot.
 - iii. Now, the deadline for issuance of the bidding documents for all works is **23rd June, 2025.**
 - iv. Lump sum Call Deposit Receipt (CDR) showing the name of firm for the mentioned works amounting to PKR-750,000.00 (Pak Rupees Seven Hundred Fifty Thousand) per Lot is mandatory.
 - v. Price of Tender Documents is PKR-5,000.00 (Pak Rupees Five Thousand) (*Non-Refundable*) (for each work / Lot).
 - vi. Bidders may submit proposals for one or both Lots, as per eligibility.
 - vii. All other terms of the original advertisement remain unchanged.

Sr. #	Tender No.	Name of Work (s)	Earnest Money	Bid Submission Date & Time	Bid Opening Date & Time
1.	PD (GSC) QESCO-15 (2024-2025)	Conversion of 66kV grid station system to 132kV system, Construction of Control House Building (CHB), Switch Room, etc. at Gandakha grid station (LOT-I)	02% Bid Cost	24 th June, 2025 1200 Hours	24 th June, 2025 1230 Hours
		Conversion of 66kV grid station system to 132kV system, Construction of Switch Yard Fencing, Equipment Foundations, Transformer Bay etc. at Gandakha grid station and Construction of 132kV Line Bay, and Equipment Foundations at 132kV grid station Usta Muhammad (LOT-II)			24 th June, 2025 1300 Hours
2.	PD (GSC) QESCO-16 (2024-2025)	Construction of Control House Building (CHB), Switch Room etc. at 132kV grid station Dub Khanzai (LOT-I)	02% Bid Cost	24 th June, 2025 1200 Hours	24 th June, 2025 1330 Hours
		Construction of Switch Yard Fencing, Equipment Foundations, Transformer Bay etc. at 132kV grid station Dub Khanzai (LOT-II)			24 th June, 2025 1400 Hours

Contd. on Page – 02

Page – 02

3.	PD (GSC) QESCO-17 (2024-2025)	Construction of Control House Building (CHB), Switch Room etc. at 132kV grid station Dera Allah Yar (LOT-I)	02% Bid Cost	24 th June, 2025 1200 Hours	24 th June, 2025 1430 Hours
		Construction of Switch Yard Fencing, Equipment Foundations, Transformer Bay etc. at 132kV grid station Dera Allah Yar (LOT-II)			24 th June, 2025 1500 Hours


PROJECT DIRECTOR (GSC)
QESCO, QUETTA