

QUETTA ELECTRIC SUPPLY COMPANY LIMITED



OFFICE OF THE
PROJECT DIRECTOR, (GSC) QESCO,
BUNGALOW # - 03, OPPOSITE BAZAI QILLA,
AIRPORT ROAD QUETTA
TELE- 001- 2991092, FACSIMILE - 001- 2307054
e-mail: pdgscqescoqta@gmail.com

NO. 7036-39 /PD/GSC/QESCO/QTA

DATED 04/10/2021.

OFFICE ORDER

- SUBJECT:-**
- 1 Construction of Control House Building, switch yard fencing, equipment foundations, transformer bay etc. at 132kV grid station Mangi Dam Project & 132kV Line Bay at 132kV Shahrugh grid station.
 - 2 Construction of Control House Building, switch yard fencing, equipment foundations, transformer bay etc. at 132kV grid station Mangi Dam Project & 132kV Line Bay at 132kV Shahrugh grid station.
 - 3 Construction of Control House Building, switch yard fencing, equipment foundations, transformer bay etc. at 132kV grid station Kapoto.

EXTENSION IN DATE OF OPENING OF TENDERS.

It is to notify for all concern contractors / Firms who have drawn the bidding documents of subject projects that the opening date of said tenders which were schedules for opening on 05th, 08th & 12th October, 2021 at 1400 hours in the office of undersigned have been changed and now the date and time of said tenders for submission will be on 13.10.2021 at 1200 and will be opened on same day at 1300, 1330 and 1400 hours respectively.

PROJECT DIRECTOR (GSC)

Copy to:-

1. C.E (Development) PMU, QESCO, Quetta.
2. Deputy Manager (Public Relations) QESCO, Quetta for information and necessary action please.
3. Manager (MIS) QESCO, Quetta for information with the requested to please upload this order at QESCO website accordingly.
4. Notice Board.