



QUETTA ELECTRIC SUPPLY COMPANY LIMITED

CANCELLATION OF TENDERS

The following tenders are hereby cancelled due to Technical Reason in Pursuant to Rule-33(1) of PPRA rules 2004. The re-tender process against the tenders will be initiated within due course of time:-

S.No.	Tender No.	Advertisement No.	Bid Opening Date & Time
1.	PD (GSC) QESCO-14 (2020-2021)	PID(Q)527/2020	12 th April, 2021 1200 Hours
2.	PD (GSC) QESCO-15 (2020-2021)	PID(Q)527/2020	12 th April, 2021 1230 Hours
3.	PD (GSC) QESCO-16 (2020-2021)	PID(Q)526/2020	12 th April, 2021 1330 Hours
4.	PD (GSC) QESCO-17 (2020-2021)	PID(Q)526/2020	12 th April, 2021 1400 Hours
5.	PD (GSC) QESCO-18 (2020-2021)	PID(Q)526/2020	12 th April, 2021 1430 Hours
6.	PD (GSC) QESCO-19 (2020-2021)	PID(Q)526/2020	12 th April, 2021 1500 Hours


PROJECT DIRECTOR (GSC)
QESCO, QUETTA