

# QUETTA ELECTRIC SUPPLY COMPANY LIMITED



OFFICE OF THE  
PROJECT DIRECTOR, (GSC) QESCO,  
BUNGALOW # - 03, OPPOSITE BAZAI QILLA,  
AIRPORT ROAD QUETTA  
TELE- 081 - 2881092, FACSIMILE - 081 - 2307054  
e-mail: [pdgscqescoqta@gmail.com](mailto:pdgscqescoqta@gmail.com)

NO. 4615-17 /PD/GSC/QESCO/QTA

DATED 19/07/2022

## OFFICE ORDER

It is for the information that the following tender published vide PID(Q)/381/2021 in National / Regional Newspapers and also uploaded on PPRA's & QESCO's websites respectively, which is due for opening in the office of Project Director (GSC) QESCO, Quetta on 21<sup>st</sup> July, 2022 is hereby cancelled due to technical reasons and also the official engagements of Project Director (GSC) QESCO at Karachi. The re-tender will be initiated within due course of time.

| S.No. | Name of Work  |
|-------|---|
| 1.    | Construction of tower foundations, erection and stringing of 132kV type towers (Re-Location)–Dualization of road from Khuzdar–Kuchlak (N-25) (Sub Section Khuzdar–Surab) (NHA Deposit Work) |

PROJECT DIRECTOR (GSC)

Copy to:-

1. Chief Engineer (Development) PMU QESCO, Quetta.
  2. Manager (MIS) QESCO, Quetta. *It is requested to please upload the above mentioned cancellation at QESCO's website please.*
  3. Deputy Manager (Public Relations) QESCO, Quetta. *It is requested that the above cancellation may be advertised in the leading newspapers please.*
- Notice Board (PD GSC QESCO)