

QUETTA ELECTRIC SUPPLY COMPANY LIMITED



OFFICE OF THE
PROJECT DIRECTOR, (GSC) QESCO,
BUNGALOW # - 03, OPPOSITE BAZAR QJLLA,
AIRPORT ROAD QUETTA
PHONE - 081 - 2881092, Fax - 081 - 2307054
e-mail: pdgscqescoqta@gmail.com

No. 4661 /PD/GSC/QESCO/QTA


DATED 05/06 /2020

EXTENSION IN OPENING DATE

With reference to the advertisement published in National & Local newspapers vide PID(Q)/183/2020 on 29th April, 2020 and also uploaded on PPRA's and QESCO's websites, and further extended upto 09th June, 2020 duly published in daily Dawn (Kharachi, Lahore & Islamabad) on 18th May, 2020. Now the bid submission and opening date of tenders as been extended and may be read us under:-

S. #.	Tender No.	Name of Work(s)	Bid Submission Date & Time	Bid Opening Date & Time
1.	PD (GSC) QESCO-19 (2019-20)	Construction of Control House Building, switch yard fencing, equipment foundations, transformer way etc. at 132kV grid station Mashkay.	29th June, 2020 1100 Hours	29th June, 2020 1130 Hours
2.	PD (GSC) QESCO-20 (2019-20)	Construction of 04 Nos. E-Type, 01 No. D-Type quarters, overhead tank, septic tank, external water supply, sewerage system, main holes, road, underground tank, boundary wall, security guard cabin etc. at 132kV grid station Mashkay.	29th June, 2020 1300 Hours	29th June, 2020 1330 Hours
3.	PD (GSC) QESCO-21 (2019-20)	Construction of 04 Nos. E-Type, 01 No. D-Type quarters, overhead tank, septic tank, external water supply, sewerage system, main holes, road, underground tank, etc. at 132kV grid station Nag.	29th June, 2020 1430 Hours	29th June, 2020 1500 Hours

All other terms & conditions will remain unchanged.


PROJECT DIRECTOR (GSC)
QESCO, QUETTA

Copy to :-

1. Deputy Manager (Public Relations) QESCO, Quetta. You are requested the above extension may please be advertised in the leading newspapers as well as QESCO's / PPRA's websites accordingly.